SOUTH PERKASIE COVERED BRIDGE FOR BOROUGH OF PERKASIE (PA) 100% DESIGN DRAWINGS

JUNE 2025



ENGINEER OF RECORD (EOR)

WOOD RESEARCH AND DEVELOPMENT

VOOD RESEAR C/O Kim King, P.E. (PA) P.O.Box 70 10466 Sunnyside Rd. SE Jefferson, OR 97352 tel: 541 752 0188 fax: 503 385 8493 email: info@woodrandd.com





PREPARED FOR:

BOROUGH OF PERKASIE (PA)

SOUTH PERKASIE COVERED BRIDGE

100% DESIGN DRAWINGS	DATE: 05/09/2025	DRAWN BY:	KWK SHEDBE	APPR BY:
FOUNDATION CONNECTION	REASON FOR ISSUANCE:	DRAWN BY:	KWK SHEGNED	APPR BY:
2 BRIDGE RELOCATION REVISON	REASON FOR ISSUANCE:	DRAWN BY:	CHKDBY:	APPR BY:
	REASON FOR ISSUANCE:	DRAWN BY:	CHKD BY:	APPR BY:


0.0

COVER SHEET

SHEET # 1 OF 42/2

DRAWING INDEX

SHT. NO.	DWG. NO.	SHEET NAME
1	0.0	COVER SHEET
2	0.1	INDEX & ABBREVIATIONS
3	0.2	SITE PLAN 1
4	0.3	SITE PLAN 2
5	1.0	PLAN VIEW - ROOF SHINGLES / SHAKES - AERIAL - REPAIR PLANS
6	1.1	PLAN VIEW - ROOF MEMBERS (TC'S & UCB'S) - REPAIR PLANS
7	1.2	PLAN VIEW - ROOF MEMBERS -MAIN & SECONDARY RAFTERS - REPAIR PLANS
8	1.3	ELEVATION - SIDING - NORTH SIDE - REPAIR PLANS
9	1.4	ELEVATION - SIDING - SOUTH SIDE - REPAIR PLANS
10	1.5	ELEVATION - LATTICE MEMBERS - NORTH SIDE (INSIDE) - REPAIR PLANS
11	1.6	ELEVATION - LATTICE MEMBERS - SOUTH SIDE (INSIDE) - REPAIR PLANS
12	1.7	PLAN VIEW - LOWER FLOOR DECK PLANKS - REPAIR PLANS
13	1.8	PLAN VIEW - UPPER FLOOR DECK PLANKS - REPAIR PLANS
14	1.9	REFLECTED PLAN - JOISTS (STRINGERS) - REPAIR PLANS
15	1.10	REFLECTED PLAN - LOWER CROSS BRACES, TRANSVERSE BEAMS, & BOTTOM CHORDS)
16	1.11	PLAN VIEW - BOTTOM CHORD SEGMENTS - REPAIR PLANS
17	2.0	SECTIONS - ABUTMENTS 1 & 2 - OUTSIDE VIEW - REPAIR PLANS
18	2.1	SECTIONS - AB1 TRUSS / TRUSS GRID LINE J - REPAIR PLANS
19	2.2	SECTIONS - TRUSS GRID LINE H / TRUSS GRID LINE G - REPAIR PLANS
20	2.3	SECTIONS - TRUSS GRID LINE F / TRUSS GRID LINE E - REPAIR PLANS
21	2.4	SECTIONS - TRUSS GRID LINE D / AB2 TRUSS - REPAIR PLANS
22	3.0	WING WALL - AB1 CORNER (NORTH WEST) - VIEW NORTH - POST 1 & 2 - REPAIR PLANS
23	3.1	WING WALL - AB1 CORNER (NORTH WEST) - VIEW NORTH - POST 3 & 4 - REPAIR PLANS
24	3.2	WING WALL - AB1 CORNER (SOUTH WEST) - VIEW SOUTH - POST 5 & 6 - REPAIR PLANS
25	3.3	WING WALL - AB1 CORNER (SOUTH WEST) - VIEW SOUTH - POST 7 & 8 - REPAIR PLANS
26	4.0	RETROSHEAR® PANEL - REPAIR DETAIL
27	4.1	RETROSHEAR® PANEL - REPAIR DETAIL - TOP CHORD
28	4.2	RETROTEN® DETAIL - REPAIR DETAIL
29	4.3	RETROTEN® DETAIL - TRANSVERSE BEAMS - REPAIR DETAIL
30	4.4	SISTER DETAIL - REPAIR DETAIL
31	4.5	POSTING - REPAIR DETAIL
32	4.6	BOTTOM CHORD SEGMENT REPLACEMENT - REPAIR DETAIL
33	5.0	LATTICE CONNECTION REPAIR DETAILS - TYPICAL
34	5.1	KNEE BRACES AT ABUTMENTS - REPAIR DETAIL - TYPICAL
35	5.2	POST REPAIR BLOCKING BETWEEN LATTICE & POST/TENSION CHORD - REPAIR DETAIL
36	5.3	MAIN RAFTER &KNEE BRACE UPPER CONNECTION - REPAIR DETAIL
37	5.4	KNEE BRACE LOWER CONNECTION - REPAIR DETAIL
38	5.5	LOWER FLOOR DECK CONNECTION - PER BAY (TYPICAL) - REPAIR DETAIL
39	5.6	UPPER FLOOR DECK CONNECTION - PER BAY (TYPICAL) - REPAIR DETAIL
40	5.7	INTERMEDIATE LATTICE CONNECTION - REPAIR DETAIL
41	5.8	JOIST TO TRANSVERSE BEAM & BOTTOM CHORD TO TRANSVERSE BEAM - REPAIR DETAILS
42	5.9	NEW CROSS BRACE CONNECTION DETAIL - REPAIR DETAIL



LIST OF ABBREVIATIONS MATERIAL MATL. ABUTMENT ABUT., AB-# **ADDITIONAL** ADD'L. MINIMUM MIN. MISCELLANEOUS ALTERNATE ALT. MISC. ANCHOR SEAL A.S. ANGLE BRACE A.B. <u>N</u> North APPROVED APPD. **APPROXIMATE** APPROX. NOT TO SCALE N.T.S. NUMBER NO. @ AVG. AVERAGE NOT IN CONTRACT N.I.C. BASELINE OF CONSTRUCTION BL., & ON CENTER 0.C. OUTSIDE DIAMETER 0.D. BEAM BM. OPTIONAL OPT. **BEARING** BRG. BENT BT. BITUMEN BUILDING BLDG. PEDESTRIAN PED. PERPENDICULAR PERP., ⊥ BOTTOM BOT. BOTTOM OF PILE B.O.P. PILE P-# PILE BENT P.B. PLATE PL., Ł CENTER LINE CL., & POINT PT. CIRCLE CIR. POST TENSION P/T CLR. POUNDS PER SQUARE INCH PSI CLEARANCE P/C COLUMN COL. PRECAST CONCRETE CONC. PRESTRESSED P/S CONNECTION CONN. PROPOSED PROP. CONSTRUCTION CONST. COPPER NAPHTHENATE C.N. QUANTITY COUNTERSINK CSK. QTY. COUPLING CPLG. CROSSHEAD CRHD. RADIUS RAD., R RAILROAD DETAIL DET. REINFORCED REINF. DIAGONAL DIAG. REHABILITATION REHAB. DIAMETER DIA, Ø REQUIRED REQD. DIM. DIMENSION RETROWRAP R.W. DRAWING DWG. RIGHT Rt. DRAIN DR. SCHEDULE SCH. EA. SECTION SECT. EACH EAST SHEET SH., SHT. **EASTBOUND** EB. SOUTH **ELECTRIC** ELECT. **SPACING** SP-# ELEVATION SPAN FI SQ. **EXISTING** EXIST. SQUARE **EXPANSION** EXP. STANDARD STD. STAINLESS STEEL S.S. STIFF. FABRICATE FAB. STRUCTUREFILL SF. **FOOTING** FTG. SYM. SYMMETRICAL **FOUNDATION** FDN. TEMPORARY GALVANIZE GALV. TRANSVERSE TRANS. GDR. TYP.ICAL GIRDER TYP. TYP.ICAL AS NEEDED GRADE GR. T.A.N. GROUND GND. TIMBER HEIGHT HT. VARIES VAR. HORIZ. HORIZONTAL VERTICAL VERT. LEFT WORK POINT Lt. W.P. LGTH. WORKING DRAWINGS LENGTH W.D. LONG





PREPARED FOR:

BOROUGH OF PERKASIE (PA)


SOUTH PERKASIE COVERED BRIDGE

△ 100% DESIGN DRAWINGS	05/09/2025	LK.	KWK	KWK	
⚠ FOUNDATION CONNECTION	06/02/2025	L¥	KWK	KWK	
2 BRIDGE RELOCATION REVISON	06/09/2025	¥	KWK	KWK	

INDEX & ABBREVIATIONS

DRAWING #

SHEET # 2 OF 42 2 PROJECT #9101S







BOROUGH OF PERKASIE (PA)

SOUTH PERKASIE COVERED BRIDGE

	05/09/2025	HAWN BY:	KWK WK	XWK WK
⚠ FOUNDATION CONNECTION	REASON FOR ISSUANCE:	DRAWN BY:	CHKD BY:	APPR BY:
2 BRIDGE RELOCATION REVISON	REASON FOR ISSUANCE:	DRAWN BY:	OHIO BY:	APPR BY:
	REASON FOR ISSUANCE:	DRAWN BY:	CHKD BY:	APPR BY:

SITE PLAN 1

0.2


SHEET # 3 OF 42 2





SITE PLAN 2





PREPARED FOR:

BOROUGH OF PERKASIE (PA)

SOUTH PERKASIE COVERED BRIDGE

100% DESIGN DRAWINGS	REASON FOR ISSUANCE: - DATE: 05/09/2025	DRAWN BY	KWK	APPR BY:
1 FOUNDATION CONNECTION	REASON FOR ISSUANCE: - DATE: 06/02/2025	DRAWN BY	CHKD BY:	APPR BY:
2 BRIDGE RELOCATION REVISON	REASON FOR ISSUANCE: DATE: 06/09/2025	DRAWN BY	CHKD BY:	APPR BY:
	REASON FOR ISSUANCE: DATE:	DRAWN BY	CHKD BY:	APPR BY:

0.3


SITE PLAN 2

SHEET # 4 OF 42 2


 \mathbb{N}

REPAIR - SHEET KEYNOTES - ROOF SHAKES & SHINGLES

- ROOF SHAKES REMOVE ONE LAYER AND REPLACE.
- 2. APPLY WATER BASED BORATE TOPICAL SOLUTION TO ROOF SHINGLES.







PREPARED FOR.

BOROUGH OF PERKASIE (PA)


SOUTH PERKASIE COVERED BRIDGE


100% DESIGN DRAWINGS	DATE: 05/09/2025	DRAWN BY:	KWK OHODEN:	APPR BY:
FOUNDATION CONNECTION	REASON FOR ISSUANCE:	DRAWN BY:	KWK MB CHRO	APPR BY:
2 BRIDGE RELOCATION REVISON	REASON FOR ISSUANCE:	DRAWN BY:	KWK CHKD BIL:	APPR BY:
	REASON FOR ISSUANCE:	DRAWN BY:	CHKD BY:	APPR BY:


RESTORATION DRAWINGS
REPAIR PLANS
ROOF SHINGLES & SHAKES


DRAWING #


SHEET # 5 OF 42/2



































WOOD RESEARCH AND DEVELOPMENT 10476 Sunnyside Rd. SE P.O. Box 70 Jefferson, Or. 97352 541,752.0188 info@woodrandd.com

REGISTERED PROFESSIONAL Kim Wade King

PREPARED FOR:

BOROUGH OF PERKASIE (PA)


SOUTH PERKASIE COVERED BRIDGE

100% DESIGN DRAWINGS	05/09/2025	DRAWN BY:	KWK WK	APPR BY:
1 FOUNDATION CONNECTION	REASON FOR ISSUANCE:	DRAWN BY:	KWK CHKD BY:	APPR BY:
2 BRIDGE RELOCATION REVISON	REASON FOR ISSUANCE:	DRAWN BY:	KWK SHEDBE	APPR BY:
	REASON FOR ISSUANCE:	DRAWN BY:	CHKD BY:	APPR BY:

RESTORATION DRAWINGS
REPAIR PLANS
ABUTMENTS - OUTSIDE

DRAWING #


SHEET # 17 OF 42 2



KNEE BRACES


REPLACE TIMBER ELEMENT
 POSTING REPAIR

3. MAIN RAFTER & KNEE BRACE UPPER



KNEE BRACES

1. REPLACE TIMBER ELEMENT




KNEE BRACES

REPLACE TIMBER ELEMENT
 POSTING REPAIR

 MAIN RAFTER & KNEE BRACE UPPER CONNECTION REPAIR


4. KNEE BRACE LOWER CONNECTION REPAIR



KNEE BRACES

REPLACE TIMBER ELEMENT
 POSTING REPAIR

3. MAIN RAFTER & KNEE BRACE UPPER



REPAIR - SHEET KEYNOTES - WING WALL SIDING, POSTS, BOTTOM CHORDS

- REINSTALL LOOSE AND MISALIGNED SIDING BOARDS AND REPLACE MISSING SIDING BOARDS.
- POSTING REPAIR AMPUTATE POOR SEGMENTS AND POST WITH NEW TIMBER ELEMENTS AS NOTED.
- 3. BOTTOM CHORD SEGMENT REPLACEMENT
- POSTING (SEE SHEET 4.5 FOR DETAILS)
- BOTTOM CHORD SEGMENT REPLACEMENT (SEE SHEET 4.6 FOR DETAILS)

GENERAL NOTES:

- REPLACE BLOCKING BETWEEN POSTS.
- RESTORE CONNECTIONS TO LATTICE ELEMENTS AS REQUIRED.

REPAIR COLOR LEGEND:



- = REPLACE TIMBER ELEMENT
- = NEW PLYWOOD BLOCKING

WOOD RESEARCH AND DEVELOPMENT 10476 Sunnyside Rd. SE P.O. Box 70 Jefferson, Or. 97352 541,752.0188 info@woodrandd.com



PREPARED FOR:

BOROUGH OF PERKASIE (PA)

SOUTH PERKASIE COVERED BRIDGE


100% DESIGN DRAWINGS	DATE: 05/09/2025	DRAWN BY:	KWK.	APPR BY:
FOUNDATION CONNECTION	REASON FOR ISSUANCE:	DRAWN BY:	KWK MEDIN	APPR BY:
2 BRIDGE RELOCATION REVISON	REASON FOR ISSUANCE:	DRAWN BY:	CHKD BY:	APPR BY:
	REASON FOR ISSUANCE: DATE:	DRAWN BY:	CHKD BY:	APPR BY:

NOTE: SEE DETAIL B ON SHEET 4.5 FOR FOUNDATION CONNECTION.

RESTORATION DRAWINGS
REPAIR DETAILS
AB1 NW WING WALL

DRAWING #

SHEET # 22 OF 42 2



RESTORATION DRAWINGS

REPAIR PLANS

AB1 SW WING WALL

REPAIR - SHEET KEYNOTES - WING WALL

BOARDS AND REPLACE MISSING SIDING

NOTED.

AND POST WITH NEW TIMBER ELEMENTS AS

POSTING (SEE SHEET 4.5 FOR DETAILS)

REPLACE BLOCKING BETWEEN POSTS.

RESTORE CONNECTIONS TO LATTICE

REPLACE TIMBER ELEMENT NEW PLYWOOD BLOCKING

ELEMENTS AS REQUIRED.

REPAIR COLOR LEGEND:

BOTTOM CHORD SEGMENT REPLACEMENT (SEE SHEET 4.6 FOR DETAILS)

> DRAWING# 3.1

SHEET# 23 of 42/2\

SOUTH PERKASIE COVERED BRIDGE

PREPARED FOR:

Kim Wade King

BOROUGH OF PERKASIE (PA)


RESEARCH AND

DEVELOPMENT

10476 Sunnyside Rd. SE P.O. Box 70

efferson, Or. 97352 41.752.0188

100% DESIGN DRAWINGS 1 FOUNDATION CONNECTION 2 BRIDGE RELOCATION REVISON 06/09/2025



REPAIR - SHEET KEYNOTES - WING WALL SIDING, POSTS, BOTTOM CHORDS

- REINSTALL LOOSE AND MISALIGNED SIDING BOARDS AND REPLACE MISSING SIDING BOARDS.
- POSTING REPAIR AMPUTATE POOR SEGMENTS
 AND POST WITH NEW TIMBER ELEMENTS AS
 NOTED.
- 3. BOTTOM CHORD SEGMENT REPLACEMENT
- POSTING (SEE SHEET 4.5 FOR DETAILS)
- BOTTOM CHORD SEGMENT REPLACEMENT (SEE SHEET 4.6 FOR DETAILS)

GENERAL NOTES:

- REPLACE BLOCKING BETWEEN POSTS.
- RESTORE CONNECTIONS TO LATTICE ELEMENTS AS REQUIRED.

REPAIR COLOR LEGEND:



- = REPLACE TIMBER ELEMENT
- = NEW PLYWOOD BLOCKING

WOOD RESEARCH AND DEVELOPMENT 10476 Sunnyside Rd. SE P.O. Box 70 Jefferson, Or. 97352 541,752.0188 info@woodrandd.com

PROFESSIONAL
Kim Wade King
ENGREER
NO.
ENG

PREPARED FOR:

BOROUGH OF PERKASIE (PA)


SOUTH PERKASIE COVERED BRIDGE

	DATE: 05/09/2025	DRAWN BY:	CHKD BY:	APPR BY
FOUNDATION CONNECTION	REASON FOR ISSUANCE:	DRAWN BY:	KWK MB CHRO	APPR BY
2 BRIDGE RELOCATION REVISON	REASON FOR ISSUANCE:	DRAWN BY:	KWK CHKD BIL:	APPR BY
	REASON FOR ISSUANCE: DATE:	DRAWN BY:	CHKD BY:	APPR BY

RESTORATION DRAWINGS
REPAIR PLANS
AB2 SW WING WALL

DRAWING #

SHEET # 24 OF 42 2



REPAIR - SHEET KEYNOTES - WING WALL SIDING, POSTS, BOTTOM CHORDS

- REINSTALL LOOSE AND MISALIGNED SIDING BOARDS AND REPLACE MISSING SIDING BOARDS.
- POSTING REPAIR AMPUTATE POOR SEGMENTS AND POST WITH NEW TIMBER ELEMENTS AS NOTED.
- 3. BOTTOM CHORD SEGMENT REPLACEMENT
- POSTING (SEE SHEET 4.5 FOR DETAILS)
- BOTTOM CHORD SEGMENT REPLACEMENT (SEE SHEET 4.6 FOR DETAILS)

GENERAL NOTES:

- REPLACE BLOCKING BETWEEN POSTS.
- RESTORE CONNECTIONS TO LATTICE ELEMENTS AS REQUIRED.

REPAIR COLOR LEGEND:



= REPLACE TIMBER ELEMENT

= NEW PLYWOOD BLOCKING

WOOD RESEARCH AND DEVELOPMENT 10476 Sunnyside Rd. SE P.O. Box 70 lefferson, Or. 97352 541.752.0188 info@woodrandd.com



PREPARED FOR:

BOROUGH OF PERKASIE (PA)

SOUTH PERKASIE COVERED BRIDGE

100% DESIGN DRAWINGS	05/09/2025	DRAWN BY:	KWK CHKD BA:	APPR BY:
FOUNDATION CONNECTION	REASON FOR ISSUANCE:	DRAWN BY:	KWK .ugono	KWK AME
2 BRIDGE RELOCATION REVISON	REASON FOR ISSUANCE:	DRAWN BY:	KWK CHKD BILL	APPR BY:
	REASON FOR ISSUANCE: DAYE:	DRAWN BY:	CHKO BY:	APPR BY:

RESTORATION DRAWINGS
REPAIR PLANS
AB2 SW WING WALL


DRAWING #

SHEET # 25 OF 42 2


NOTE: REMOVE ALL SCREWS AND FENDER

WASHERS AFTER EPOXY CURES. THEN FILL

HOLES WITH WOOD PUTTY.



SECTION



RETROSHEAR® PANEL DETAIL

SHEET KEYNOTES

- RETROSHEAR® PANEL (1" OR 1/2" THICK, AS SPECIFIED)
- 2. WOOD SCREW #10 x 3"
- 3. FENDER WASHER 1-1/4" OUTSIDE DIA.

RETROSHEAR™ WORKS SCHEDULE:

- . COMPLETE PRE-RETROFIT MEETING AND ASSIGN TASKS. REVIEW DRAWINGS.
- 2. CONFIRM ACCESS REQUIREMENTS.
- 3. OBTAIN RETROSHEAR™ LENGTH AND THICKNESS REQUIREMENTS PER EOR.
- DOUBLE CHECK DRAWINGS FOR RETROSHEAR™ REQUIREMENTS. FINISH PLANE
 THE GLUE SURFACE OF THE EXISTING TIMBER. LEVEL II TECHNICIANS TO
 MONITOR PLANING QUALITY. AVOID UNNECESSARY SCOUR.
- 5. LOCATE, ORGANIZE, AND COUNT INSTALLATION MATERIALS REQUIRED. ENSURE EXTRA SCREWS AND WASHERS ARE AVAILABLE IF NEEDED DURING INSTALLATION.
- 6. CHECK EQUIPMENT AND TOOLS. HAVE DRILL MOTOR AND BITS ON STANDBY IN THE EVENT NEW HOLES ARE REQUIRED TO REPLACE "SPUN-OUT" SCREWS. ENSURE FLUID LEVELS. TURN ON AND TEST EQUIPMENT PRIOR TO MIXING EPOXY.
- STAGE KITCHEN STATION ON FLAT TERRAIN, AWAY FROM MOISTURE AND POTENTIAL CONTAMINANTS. IF RAINING, EXTREME CARE SHALL BE TAKEN TO ENSURE EPOXY DOES NOT RECEIVE MOISTURE.
- CHECK MOISTURE CONTENT READINGS ON GLUE SURFACES TO RECEIVE EPOXY. DO NOT PROCEED WITH RETROFIT IF SURFACE MOISTURE CONTENT IS ABOVE 20%.
- 9. ONCE ALL PERSONNEL HAVE BEEN GIVEN THE GO AHEAD, THE ASSIGNED COOK SHALL MIX THE FIRST BATCH OF RETROBOND™ EPOXY. USE RETROBOND™ 277B, 275B, OR 273B HARDENER WITH RETROBOND™ 175A RESIN. THE USE OF THE DIFFERENT HARDENERS SHALL BE DETERMINED BE LEVEL II TECHNICIANS AND BASED ON AVAILABILITY, ENVIRONMENTAL CONDITIONS, AND COMPLEXITY OF JOB. START CLOCK.
- 10. IF CREOSOTED TIMBER, WIPE GLUE FACE WITH CLEAN DRY RAG TO REMOVE THE OILY SURFACE. DO NOT USE SOLVENTS.
- 11. SPREAD MIXED EPOXY ON BOTH GLUE FACES (RETROSHEAR™ AND EXISTING TIMBER). LEVEL II TECHNICIANS TO MONITOR SPREAD RATE. SQUEEZE OUT SHOULD BE NO LARGER THAN A 6mm BEAD AND NO SMALLER THAN 1.5mm.
- PLACE RETROSHEAR™ IN PLACE. UNLESS OTHERWISE SPECIFIED BY LEVEL II TECHNICIANS, DRIVE THE CENTER ROW OF SCREWS FIRST, THEN WORK TO TOP AND BOTTOM.
- CONTINUE DRIVING REMAINING SCREWS WORKING FROM THE CENTER OUT, UNLESS OTHERWISE SPECIFIED.
- LEVEL II TECHNICIANS TO TRACK AND RECORD ALL APPLICATION DETAILS ALONG WITH MATERIALS QUANTITIES CONSUMED ON AS-BUILT DRAWINGS. TAKE FINAL PHOTOS.





PREPARED FOR:

BOROUGH OF PERKASIE (PA)

SOUTH PERKASIE COVERED BRIDGE

	SIGN DRAWINGS	REASON FOR ISSUANCE:	DRAWN BY:	OHKDBY:	APPR BY:
100 % DL	.SIGN DIVAVVIIVOS	05/09/2025 REASON FOR ISSUANCE	DRAWN BY:	CHKD BY:	APPR BY:
$ \angle 1 \setminus$ founda	TION CONNECTION	06/02/2025	¥	ΚW	Κ₩
2 BRIDGE	RELOCATION REVISON	REASON FOR ISSUANCE: - DATE: 06/09/2025	DRAWN BY:	CHKD BY:	APPR BY:
		REASON FOR ISSUANCE:	DRAWN BY:	CHKD BY:	APPR BY:

DRAWING#

4.0

RETROSHEAR® PANEL DETAIL


SHEET # 26 OF 42/2



- 1. RETROSHEAR® PANEL (1" OR 1/2" THICK, AS SPECIFIED)
- 2. WOOD SCREW #10 x 3"
- 3. FENDER WASHER 1-1/4" OUTSIDE DIA.


RETROSHEAR™ WORKS SCHEDULE:


- . COMPLETE PRE-RETROFIT MEETING AND ASSIGN TASKS. REVIEW DRAWINGS.
- CONFIRM ACCESS REQUIREMENTS.
- 3. OBTAIN RETROSHEAR™ LENGTH AND THICKNESS REQUIREMENTS PER EOR.
- DOUBLE CHECK DRAWINGS FOR RETROSHEAR™ REQUIREMENTS. FINISH PLANE
 THE GLUE SURFACE OF THE EXISTING TIMBER. LEVEL II TECHNICIANS TO
 MONITOR PLANING QUALITY. AVOID UNNECESSARY SCOUR.
- LOCATE, ORGANIZE, AND COUNT INSTALLATION MATERIALS REQUIRED. ENSURE EXTRA SCREWS AND WASHERS ARE AVAILABLE IF NEEDED DURING INSTALLATION.
- CHECK EQUIPMENT AND TOOLS. HAVE DRILL MOTOR AND BITS ON STANDBY IN THE EVENT NEW HOLES ARE REQUIRED TO REPLACE "SPUN-OUT" SCREWS. ENSURE FLUID LEVELS. TURN ON AND TEST EQUIPMENT PRIOR TO MIXING FPOXY
- STAGE KITCHEN STATION ON FLAT TERRAIN, AWAY FROM MOISTURE AND POTENTIAL CONTAMINANTS. IF RAINING, EXTREME CARE SHALL BE TAKEN TO ENSURE EPOXY DOES NOT RECEIVE MOISTURE.
- CHECK MOISTURE CONTENT READINGS ON GLUE SURFACES TO RECEIVE EPOXY. DO NOT PROCEED WITH RETROFIT IF SURFACE MOISTURE CONTENT IS ABOVE 20%.
- ONCE ALL PERSONNEL HAVE BEEN GIVEN THE GO AHEAD, THE ASSIGNED COOK SHALL MIX THE FIRST BATCH OF RETROBOND™ EPOXY. USE RETROBOND™ 277B, 275B, OR 273B HARDENER WITH RETROBOND™ 175A RESIN. THE USE OF THE DIFFERENT HARDENERS SHALL BE DETERMINED BE LEVEL II TECHNICIANS AND BASED ON AVAILABILITY, ENVIRONMENTAL CONDITIONS, AND COMPLEXITY OF JOB. START CLOCK
- IF CREOSOTED TIMBER, WIPE GLUE FACE WITH CLEAN DRY RAG TO REMOVE THE OILY SURFACE. DO NOT USE SOLVENTS.
- SPREAD MIXED EPOXY ON BOTH GLUE FACES (RETROSHEAR™ AND EXISTING TIMBER). LEVEL II TECHNICIANS TO MONITOR SPREAD RATE. SQUEEZE OUT SHOULD BE NO LARGER THAN A 6mm BEAD AND NO SMALLER THAN 1.5mm.
- 12. PLACE RETROSHEAR™ IN PLACE. UNLESS OTHERWISE SPECIFIED BY LEVEL II TECHNICIANS, DRIVE THE CENTER ROW OF SCREWS FIRST, THEN WORK TO TOP AND ROTTOM
- CONTINUE DRIVING REMAINING SCREWS WORKING FROM THE CENTER OUT, UNLESS OTHERWISE SPECIFIED.
- LEVEL II TECHNICIANS TO TRACK AND RECORD ALL APPLICATION DETAILS ALONG WITH MATERIALS QUANTITIES CONSUMED ON AS-BUILT DRAWINGS. TAKE FINAL PHOTOS.



EXISTING TOP

CHORD









PREPARED FOR:


BOROUGH OF PERKASIE (PA)

SOUTH PERKASIE COVERED BRIDGE


100% DESIGN DRAWINGS	DATE: 05/09/2025	DRAWN BY:	KWK CHRIST	APPR BY:
FOUNDATION CONNECTION	DATE: 06/02/2025	DRAWN BY:	KWK.	APPR BY:
2 BRIDGE RELOCATION REVISON	REASON FOR ISSUANCE - DATE: 06/09/2025	DRAWN BY:	CHKD BY:	APPR BY:
	REASON FOR ISSUANCE: DATE:	DRAWN BY:	CHKD BY:	APPR BY:


TOP CHORD BOTTOM FACE RETROSHEAR® PANEL REPAIR DETAIL DRAWING #

SHEET # 27 OF 42 2 PROJECT #9101S









RETROTEN® REINFORCEMENT WORKS SCHEDULE:

- COMPLETE PRE-RETROFIT MEETING AND ASSIGN TASKS. REVIEW DRAWINGS.
- 2. CONFIRM ACCESS REQUIREMENTS
- CONFIRM RETROTEN® PLACEMENT, ADJUST AS NEEDED FOR WEB AND BLOCKING INTERFERENCE.
- BEGIN TENSION CHORD PREPARATIONS. DOUBLE CHECK DRAWINGS FOR RETROTEN® WIDTH REQUIREMENTS.
- 5. REMOVE VERTICAL THROUGH BOLTS AS DIRECTED BY EOR.
- DOUBLE CHECK DRAWINGS FOR RETROTEN® WIDTH REQUIREMENTS. FINISH PLANE THE GLUE SURFACE OF THE TENSION CHORD. LEVEL II TECHNICIANS TO MONITOR PLANING QUALITY. AVOID UNNECESSARY SCOUR.
- LOCATE, ORGANIZE, AND COUNT INSTALLATION MATERIALS REQUIRED. ENSURE EXTRA SCREWS AND WASHERS ARE AVAILABLE IF NEEDED DURING INSTALLATION.
- CHECK EQUIPMENT AND TOOLS. HAVE DRILL MOTOR AND BITS ON STANDBY IN THE EVENT NEW HOLES ARE REQUIRED TO REPLACE "SPIN-OUT" LAG SCREWS. ENSURE FLUID LEVELS. TURN ON AND TEST EQUIPMENT PRIOR TO MIXING EPOXY.
- PLACE LUBRICANT ON THREADS OF LAG BOLTS. DO NOT GET LUBRICANT ON GLUE SURFACES. DO NOT USE WATER BASED LUBRICANT.
- 10. PRIOR TO SANDING RETROTEN®, DRY PLACE IN POSITION ON TENSION CHORD AND USE AS TEMPLATE TO DRILL PILOT HOLES WORKING FROM THE CENTER OUT. INSTALL LAGS WITH 3" O.D. MINIMUM WASHERS TIGHT BEFORE MOVING TO THE NEXT HOLE. TEST THE TORQUE AND USE THE MAXIMUM TORQUE ATTAINABLE IN THE DRY FIT BEFORE GLUING. THE TARGET IS 175 ft-lbs OR GREATER. IF THE TORQUE VALUE THAT THE WOOD CAN HOLD IS LESS THAN 148 ft-lbs, CALL EOR FOR DIRECTION ON HOW TO PROCEED. BLOW DEBRIS FROM PILOT HOLES WITH COMPRESSED AIR.
 - NOTE: DO NOT ADD CN OR SEALER TO PILOT HOLES TO PREVENT CONTAMINATION OF THE RETROFIT BOND.
- 11. PLANE THE SIDES OF THE TENSION CHORDS WHERE RETROTEN® IS TO BE PLACED AS NEEDED AND PROVIDE TOUCH-UP PLANING AND/OR SANDING ON BOTH SIDES OF RETROTEN® AS REQUIRED. THE RETROTEN® MUST BE CROSS SANDED AT 45 DEGREES (60 DEGREES MAXIMUM) TO THE LONG AXIS USING 40 TO 60 GRIT BELT PAPER. NO GOUGES OR SCORES ARE ACCEPTABLE. HAND SAND SMALL SHINY PATCHES WITH SANDING BLOCK AND 40 TO 60 GRIT SAND PAPER IN CROSS DIRECTION.
- 12. STAGE KITCHEN STATION ON FLAT TERRAIN, AWAY FROM MOISTURE AND POTENTIAL CONTAMINANTS. IF RAINING, EXTREME CARE SHALL BE TAKEN TO ENSURE EPOXY DOES NOT RECEIVE MOISTURE.
- CHECK MOISTURE CONTENT READINGS ON GLUE SURFACES TO RECEIVE EPOXY. DO NOT PROCEED WITH RETROFIT IF SURFACE MOISTURE CONTENT IS ABOVE 20%.
- 14. ONCE ALL PERSONNEL HAVE GIVEN GO AHEAD, THE ASSIGNED COOK SHALL MIX THE FIRST BATCH OF RETROBOND™ EPOXY. USE RETROBOND™ 277B, 275B, OR 273B HARDENER WITH RETROBOND™ 175A RESIN. THE USE OF THE DIFFERENT HARDENERS SHALL BE DETERMINED BY LEVEL II TECHNICIANS AND BASED ON AVAILABILITY, TRACK TIME, ENVIRONMENTAL CONDITIONS, AND COMPLEXITY OF JOB. START CLOCK.
- 15. SPREAD MIXED EPOXY ON SIDE OF RETROTEN® AND TENSION CHORD. PLACE RETROTEN® IN POSITION.
- 16. UNLESS OTHERWISE SPECIFIED BY LEVEL II TECHNICIANS, DRIVE THE CENTER LAG SCREW FIRST TO TOUCHING WASHER, DO NOT USE IMPACT GUNS TO TORQUE SCREW. LEVEL II TECHNICIANS TO MONITOR SPREAD RATE, SQUEEZE OUT SHOULD BE NO LARGER THAN A 1/4" BEAD AND NO SMALLER THAN 1/16".
- CONTINUE DRIVING REMAINING SCREWS WORKING FROM THE CENTER OUT, UNLESS OTHERWISE SPECIFIED.
- 18. TORQUE LAG SCREWS USING TORQUE WRENCH TO MINIMUM 175 ft-lbs OR VALUE DETERMINED IN STEP 10 ABOVE, STARTING AT THE CENTER OF THE RETROTEN® AND WORKING TO BOTH ENDS. RETURN TO THE STARTING POINT AND RE-TORQUE. RE-TORQUE EVERY 15-MINUTES UNTIL ALL SCREWS CLICK WITHOUT TURNING.
- LEVEL II TECHNICIANS TO TRACK AND RECORD ALL APPLICATION DETAILS ALONG WITH MATERIALS QUANTITIES CONSUMED ON AS-BUILT DRAWINGS. TAKE FINAL PHOTOS.

RETROTEN® DETAIL





PREPARED FOR:

BOROUGH OF PERKASIE (PA)


SOUTH PERKASIE COVERED BRIDGE

	DATE: 05/09/2025	DRAWN BY	KWK and the control of the control o	APPR BY:
FOUNDATION CONNECTION	REASON FOR ISSUANCE:	DRAWN BY	KWK	APPR BY:
2 BRIDGE RELOCATION REVISON	REASON FOR ISSUANCE - DATE: 06/09/2025	DRAWN BY	CHKD BY:	APPR BY:
	REASON FOR ISSUANCE DATE:	DRAWN BY	CHKD BY:	APPR BY:


DRAWING #


4.2

28 OF 42/2









RETROTEN® REINFORCEMENT WORKS SCHEDULE:

- 1. COMPLETE PRE-RETROFIT MEETING AND ASSIGN TASKS. REVIEW DRAWINGS.
- 2. CONFIRM ACCESS REQUIREMENTS.
- CONFIRM RETROTEN® PLACEMENT, ADJUST AS NEEDED FOR WEB AND BLOCKING INTERFERENCE.
- BEGIN TENSION CHORD PREPARATIONS. DOUBLE CHECK DRAWINGS FOR RETROTEN® WIDTH REQUIREMENTS.
- 5. REMOVE VERTICAL THROUGH BOLTS AS DIRECTED BY EOR.
- DOUBLE CHECK DRAWINGS FOR RETROTEN® WIDTH REQUIREMENTS. FINISH PLANE THE GLUE SURFACE OF THE TENSION CHORD. LEVEL II TECHNICIANS TO MONITOR PLANING QUALITY. AVOID UNNECESSARY SCOUR.
- LOCATE, ORGANIZE, AND COUNT INSTALLATION MATERIALS REQUIRED. ENSURE EXTRA SCREWS AND WASHERS ARE AVAILABLE IF NEEDED DURING INSTALLATION.
- CHECK EQUIPMENT AND TOOLS. HAVE DRILL MOTOR AND BITS ON STANDBY IN THE EVENT NEW HOLES ARE REQUIRED TO REPLACE "SPIN-OUT" LAG SCREWS. ENSURE FLUID LEVELS. TURN ON AND TEST EQUIPMENT PRIOR TO MIXING EPOXY.
- PLACE LUBRICANT ON THREADS OF LAG BOLTS. DO NOT GET LUBRICANT ON GLUE SURFACES. DO NOT USE WATER BASED LUBRICANT.
- 10. PRIOR TO SANDING RETROTEN®, DRY PLACE IN POSITION ON TENSION CHORD AND USE AS TEMPLATE TO DRILL PILOT HOLES WORKING FROM THE CENTER OUT. INSTALL LAGS WITH 3" O.D. MINIMUM WASHERS TIGHT BEFORE MOVING TO THE NEXT HOLE. TEST THE TORQUE AND USE THE MAXIMUM TORQUE ATTAINABLE IN THE DRY FIT BEFORE GLUING. THE TARGET IS 175 ft-lbs OR GREATER. IF THE TORQUE VALUE THAT THE WOOD CAN HOLD IS LESS THAN 148 ft-lbs, CALL EOR FOR DIRECTION ON HOW TO PROCEED. BLOW DEBRIS FROM PILOT HOLES WITH COMPRESSED AIR.
 - NOTE: DO NOT ADD CN OR SEALER TO PILOT HOLES TO PREVENT CONTAMINATION OF THE RETROFIT BOND.
- 11. PLANE THE SIDES OF THE TENSION CHORDS WHERE RETROTEN® IS TO BE PLACED AS NEEDED AND PROVIDE TOUCH-UP PLANING AND/OR SANDING ON BOTH SIDES OF RETROTEN® AS REQUIRED. THE RETROTEN® MUST BE CROSS SANDED AT 45 DEGREES (60 DEGREES MAXIMUM) TO THE LONG AXIS USING 40 TO 60 GRIT BELT PAPER. NO GOUGES OR SCORES ARE ACCEPTABLE. HAND SAND SMALL SHINY PATCHES WITH SANDING BLOCK AND 40 TO 60 GRIT SAND PAPER IN CROSS DIRECTION.
- 12. STAGE KITCHEN STATION ON FLAT TERRAIN, AWAY FROM MOISTURE AND POTENTIAL CONTAMINANTS. IF RAINING, EXTREME CARE SHALL BE TAKEN TO ENSURE EPOXY DOES NOT RECEIVE MOISTURE.
- CHECK MOISTURE CONTENT READINGS ON GLUE SURFACES TO RECEIVE EPOXY. DO NOT PROCEED WITH RETROFIT IF SURFACE MOISTURE CONTENT IS ABOVE 20%.
- 14. ONCE ALL PERSONNEL HAVE GIVEN GO AHEAD, THE ASSIGNED COOK SHALL MIX THE FIRST BATCH OF RETROBOND™ EPOXY. USE RETROBOND™ 277B, 275B, OR 273B HARDENER WITH RETROBOND™ 175A RESIN. THE USE OF THE DIFFERENT HARDENERS SHALL BE DETERMINED BY LEVEL II TECHNICIANS AND BASED ON AVAILABILITY, TRACK TIME, ENVIRONMENTAL CONDITIONS, AND COMPLEXITY OF JOB. START CLOCK.
- 15. SPREAD MIXED EPOXY ON SIDE OF RETROTEN® AND TENSION CHORD. PLACE RETROTEN® IN POSITION.
- 16. UNLESS OTHERWISE SPECIFIED BY LEVEL II TECHNICIANS, DRIVE THE CENTER LAG SCREW FIRST TO TOUCHING WASHER, <u>DO NOT USE IMPACT GUNS TO</u> <u>TORQUE SCREW</u>. LEVEL II TECHNICIANS TO MONITOR SPREAD RATE, SQUEEZE OUT SHOULD BE NO LARGER THAN A 1/4" BEAD AND NO SMALLER THAN 1/16".
- CONTINUE DRIVING REMAINING SCREWS WORKING FROM THE CENTER OUT, UNLESS OTHERWISE SPECIFIED.
- 18. TORQUE LAG SCREWS USING TORQUE WRENCH TO MINIMUM 175 ft-lbs OR VALUE DETERMINED IN STEP 10 ABOVE, STARTING AT THE CENTER OF THE RETROTEN® AND WORKING TO BOTH ENDS. RETURN TO THE STARTING POINT AND RE-TORQUE. RE-TORQUE EVERY 15-MINUTES UNTIL ALL SCREWS CLICK WITHOUT TURNING.
- LEVEL II TECHNICIANS TO TRACK AND RECORD ALL APPLICATION DETAILS ALONG WITH MATERIALS QUANTITIES CONSUMED ON AS-BUILT DRAWINGS. TAKE FINAL PHOTOS.

RETROTEN® DETAIL FOR

TRANSVERSE BEAMS





PREPARED FOR:

BOROUGH OF PERKASIE (PA)

SOUTH PERKASIE COVERED BRIDGE

100% DESIGN DRAWINGS	DATE: 05/09/2025	DRAWN BY	KWK CHRIST	APPR BY:
FOUNDATION CONNECTION	REASON FOR ISSUANCE:	DRAWN BY	KWK and	APPR BY:
2 BRIDGE RELOCATION REVISON	REASON FOR ISSUANCE:	DRAWN BY	CHKD BY:	APPR BY:
	REASON FOR ISSUANCE:	DRAWN BY	CHKD BY:	APPR BY:


DRAWING #

4.3

SHEET # 29 OF 42 2 PROJECT #9101S

NOTE:

• FIELD MEASUREMENTS REQUIRED FOR
MANUFACTURE AND INSTALLATION OF BRIDGE
RETROFIT (MEASUREMENTS ARE APPROXIMATE)



WOOD RESEARCH AND DEVELOPMENT 10476 Sunnyside Rd. SE P.O. Box 70 Jefferson, Or. 97352 \$41.752.0188 info@woodrandd.com



PREPARED FOR:

BOROUGH OF PERKASIE (PA)


SOUTH PERKASIE **COVERED BRIDGE**

△ 100% DESIGN DRAWINGS	DATE: 05/09/2025	DRAWN BY:	KWK	APPR BY:
1 FOUNDATION CONNECTION	REASON FOR ISSUANCE:	DRAWN BY:	KWK	APPR BY:
2 BRIDGE RELOCATION REVISON	REASON FOR ISSUANCE:	DRAWN BY:	KWK	APPR BY:
	REASON FOR ISSUANCE: DATE:	DRAWN BY:	CHKD BY:	APPR BY:

DRAWING #


SISTER DETAIL


SHEET # 30 OF 42 2




NOTE:

FIELD MEASUREMENTS REQUIRED FOR
 MANUFACTURE AND INSTALLATION OF BRIDGE
 RETROFIT (MEASUREMENTS ARE APPROXIMATE







NOTE:

 FIELD MEASUREMENTS REQUIRED FOR MANUFACTURE AND INSTALLATION OF BRIDGE RETROFIT (MEASUREMENTS ARE APPROXIMATE)



- 1. RETROSHEAR PANEL (1" OR 1/2" THICK, AS SPECIFIED)
- 2. WOOD SCREW #10 x 3"
- 3. FENDER WASHER 1-1/4" OUTSIDE DIA.

RETROSHEAR™ WORKS SCHEDULE:

- 1. COMPLETE PRE-RETROFIT MEETING AND ASSIGN TASKS. REVIEW DRAWINGS.
- . CONFIRM ACCESS REQUIREMENTS.
- OBTAIN RETROSHEAR™ LENGTH AND THICKNESS REQUIREMENTS PER EOR.
- 4. DOUBLE CHECK DRAWINGS FOR RETROSHEAR™ REQUIREMENTS. FINISH PLANE THE GLUE SURFACE OF THE EXISTING TIMBER. LEVEL II TECHNICIANS TO MONITOR PLANING QUALITY. AVOID UNNECESSARY SCOUR.
- LOCATE, ORGANIZE, AND COUNT INSTALLATION MATERIALS REQUIRED. ENSURE EXTRA SCREWS AND WASHERS ARE AVAILABLE IF NEEDED DURING INSTALLATION.
- CHECK EQUIPMENT AND TOOLS. HAVE DRILL MOTOR AND BITS ON STANDBY IN THE EVENT NEW HOLES ARE REQUIRED TO REPLACE "SPUN-OUT" SCREWS. ENSURE FLUID LEVELS. TURN ON AND TEST EQUIPMENT PRIOR TO MIXING EPOXY.
- STAGE KITCHEN STATION ON FLAT TERRAIN, AWAY FROM MOISTURE AND POTENTIAL CONTAMINANTS. IF RAINING, EXTREME CARE SHALL BE TAKEN TO ENSURE EPOXY DOES NOT RECEIVE MOISTURE.
- CHECK MOISTURE CONTENT READINGS ON GLUE SURFACES TO RECEIVE EPOXY. DO NOT PROCEED WITH RETROFIT IF SURFACE MOISTURE CONTENT IS ABOVE 20%.
- 9. ONCE ALL PERSONNEL HAVE BEEN GIVEN THE GO AHEAD, THE ASSIGNED COOK SHALL MIX THE FIRST BATCH OF RETROBOND™ EPOXY. USE RETROBOND™ 277B, 275B, OR 273B HARDENER WITH RETROBOND™ 175A RESIN. THE USE OF THE DIFFERENT HARDENERS SHALL BE DETERMINED BE LEVEL II TECHNICIANS AND BASED ON AVAILABILITY, ENVIRONMENTAL CONDITIONS, AND COMPLEXITY OF JOB. START CLOCK.
- 10. IF CREOSOTED TIMBER, WIPE GLUE FACE WITH CLEAN DRY RAG TO REMOVE THE OILY SURFACE. DO NOT USE SOLVENTS.
- 11. SPREAD MIXED EPOXY ON BOTH GLUE FACES (RETROSHEAR™ AND EXISTING TIMBER). LEVEL II TECHNICIANS TO MONITOR SPREAD RATE. SQUEEZE OUT SHOULD BE NO LARGER THAN A 6mm BEAD AND NO SMALLER THAN 1.5mm.
- PLACE RETROSHEAR™ IN PLACE. UNLESS OTHERWISE SPECIFIED BY LEVEL II TECHNICIANS, DRIVE THE CENTER ROW OF SCREWS FIRST, THEN WORK TO TOP AND BOTTOM.
- 13. CONTINUE DRIVING REMAINING SCREWS WORKING FROM THE CENTER OUT, UNLESS OTHERWISE SPECIFIED.
- LEVEL II TECHNICIANS TO TRACK AND RECORD ALL APPLICATION DETAILS ALONG WITH MATERIALS QUANTITIES CONSUMED ON AS-BUILT DRAWINGS. TAKE FINAL PHOTOS.





PREPARED FOR:

BOROUGH OF PERKASIE (PA)

SOUTH PERKASIE COVERED BRIDGE

100% DESIGN DRAWINGS	05/09/2025	¥	KWK	KWK	
1 FOUNDATION CONNECTION	06/02/2025	¥	KWK	KWK	
2 BRIDGE RELOCATION REVISON	- 06/09/2025	¥	KWK	KWK	


KNEE BRACE AT ABUTMENTS REPAIR DETAIL DRAWING # 5.1


SHEET # 34 OF 42 2 PROJECT #9101S

 FIELD MEASUREMENTS REQUIRED FOR MANUFACTURE AND INSTALLATION OF BRIDGE RETROFIT (MEASUREMENTS ARE APPROXIMATE)

REPAIR COLOR LEGEND:

= NEW PLYWOOD BLOCKING













POST REPAIR - BLOCKING BETWEEN LATTICE & POST/TENSION CHORD SCALE: 120

WOOD RESEARCH AND DEVELOPMENT 10476 Sunnyside Rd. SE P.O. Box 70 Jefferson, Or. 97352 541.752.0188 info@woodrandd.com



BOROUGH OF PERKASIE (PA)


SOUTH PERKASIE COVERED BRIDGE

	△ 100% DESIGN DRAWINGS	- 05/09/2025	¥	KWK	KWK	
ı	1 FOUNDATION CONNECTION	06/02/2025	¥	ΚWΚ	KWK	
ı	2 BRIDGE RELOCATION REVISON	- 06/09/2025	<u> </u>	KWK WK	KWK	İ
ł		00/00/2020		_		

POST REPAIR **BLOCKING BETWEEN LATTICE** & POST/TENSION CHORD

DRAWING #

SHEET# 35 of 42/2






 FIELD MEASUREMENTS REQUIRED FOR MANUFACTURE AND INSTALLATION OF BRIDGE RETROFIT (MEASUREMENTS ARE APPROXIMATE)

REPAIR COLOR LEGEND:

= NEW PLYWOOD BLOCKING

RETROSHEAR™ WORKS SCHEDULE:

- COMPLETE PRE-RETROFIT MEETING AND ASSIGN TASKS. REVIEW DRAWINGS.
- CONFIRM ACCESS REQUIREMENTS.
- OBTAIN RETROSHEAR™ LENGTH AND THICKNESS REQUIREMENTS PER EOR.
- DOUBLE CHECK DRAWINGS FOR RETROSHEAR™ REQUIREMENTS. FINISH PLANE THE GLUE SURFACE OF THE EXISTING TIMBER. LEVEL II TECHNICIANS TO MONITOR PLANING QUALITY. AVOID UNNECESSARY SCOUR.
- LOCATE, ORGANIZE, AND COUNT INSTALLATION MATERIALS REQUIRED. ENSURE EXTRA SCREWS AND WASHERS ARE AVAILABLE IF NEEDED DURING
- 6. CHECK EQUIPMENT AND TOOLS. HAVE DRILL MOTOR AND BITS ON STANDBY IN THE EVENT NEW HOLES ARE REQUIRED TO REPLACE "SPUN-OUT" SCREWS. ENSURE FLUID LEVELS. TURN ON AND TEST EQUIPMENT PRIOR TO MIXING
- 7. STAGE KITCHEN STATION ON FLAT TERRAIN, AWAY FROM MOISTURE AND POTENTIAL CONTAMINANTS. IF RAINING, EXTREME CARE SHALL BE TAKEN TO ENSURE EPOXY DOES NOT RECEIVE MOISTURE.
- CHECK MOISTURE CONTENT READINGS ON GLUE SURFACES TO RECEIVE EPOXY. DO NOT PROCEED WITH RETROFIT IF SURFACE MOISTURE CONTENT IS ABOVE
- ONCE ALL PERSONNEL HAVE BEEN GIVEN THE GO AHEAD, THE ASSIGNED COOK SHALL MIX THE FIRST BATCH OF RETROBOND™ EPOXY. USE RETROBOND™ 277B, 275B, OR 273B HARDENER WITH RETROBOND™ 175A RESIN. THE USE OF THE DIFFERENT HARDENERS SHALL BE DETERMINED BE LEVEL II TECHNICIANS AND BASED ON AVAILABILITY, ENVIRONMENTAL CONDITIONS, AND COMPLEXITY OF JOB. START CLOCK.
- 10. IF CREOSOTED TIMBER, WIPE GLUE FACE WITH CLEAN DRY RAG TO REMOVE THE OILY SURFACE. DO NOT USE SOLVENTS.
- 11. SPREAD MIXED EPOXY ON BOTH GLUE FACES (RETROSHEAR $^{\mathrm{TM}}$ AND EXISTING TIMBER). LEVEL II TECHNICIANS TO MONITOR SPREAD RATE. SQUEEZE OUT SHOULD BE NO LARGER THAN A 6mm BEAD AND NO SMALLER THAN 1.5mm.
- 12. PLACE RETROSHEAR™ IN PLACE. UNLESS OTHERWISE SPECIFIED BY LEVEL II TECHNICIANS, DRIVE THE CENTER ROW OF SCREWS FIRST, THEN WORK TO TOP
- 13. CONTINUE DRIVING REMAINING SCREWS WORKING FROM THE CENTER OUT, UNLESS OTHERWISE SPECIFIED.
- 14. LEVEL II TECHNICIANS TO TRACK AND RECORD ALL APPLICATION DETAILS ALONG WITH MATERIALS QUANTITIES CONSUMED ON AS-BUILT DRAWINGS. TAKE FINAL PHOTOS.



KNEE BRACE LOWER CONNECTION REPAIR DETAIL (TYPICAL)








BOROUGH OF PERKASIE (PA)


SOUTH PERKASIE COVERED BRIDGE

	05/09/2025	¥	KWK	KWK
♠ FOUNDATION CONNECTION	- 06/02/2025	¥	KWK	KWK
2 BRIDGE RELOCATION REVISON	- 06/09/2025	¥	KWK	KWK


KNEE BRACE LOWER CONNECTION REPAIR DETAIL (TYPICAL) DRAWING# 5.4

SHEET# 37 of 42/2\







NOTE:
• FIELD MEASUREMENTS REQUIRED FOR
MANUFACTURE AND INSTALLATION OF BRIDGE
RETROFIT (MEASUREMENTS ARE APPROXIMATE)



INTERMEDIATE LATTICE CONNECTION DETAIL (TYPICAL)







BOROUGH OF PERKASIE (PA)

SOUTH PERKASIE COVERED BRIDGE

_						
	A000/ PEOLON PRANTINGO		REASON FOR ISSUANCE:	DRAWN BY:	CHKD BY:	APPR BY:
	∠-\ 100% DESIGN DRAWINGS		05/09/2025	È	Ž	≨
	A		REASON FOR ISSUANCE:	DRAWN BY:	CHKD BY:	APPR BY:
	$\angle 1 $ FOUNDATION CONNECTION		06/02/2025	ř	¥	⋛
	A		REASON FOR ISSUANCE:	DRAWN BY:	CHKD BY:	APPR BY:
	<u>/2</u> BRIDGE RELOCATION REVISO	N	06/09/2025	ř	§ V	≩
			REASON FOR ISSUANCE:	DRAWN BY:	CHKD BY:	APPR BY:
			DATE:	-	1 /	


INTERMEDIATE LATTICE CONNECTION **DETAIL**

DRAWING #

SHEET # 40 OF 42 2



 FIELD MEASUREMENTS REQUIRED FOR MANUFACTURE AND INSTALLATION OF BRIDGE RETROFIT (MEASUREMENTS ARE APPROXIMATE)



WOOD
RESEARCH AND
DEVELOPMENT
10476 Sunnyside Rd. SE
P.O. Box 70
Jefferson, Or 97352
541.752.0188
info@woodrandd.com



PREPARED FOR

BOROUGH OF PERKASIE (PA)

SOUTH PERKASIE COVERED BRIDGE

^ /aaa/ ==a.a ==	-		¥	¥	
∠-\ 100% DESIGN DRAWINGS	05/09/2025	ř	Š	¥	l.l
1 FOUNDATION CONNECTION	06/02/2025	¥	KWK	KWK	ľ
	06/09/2025	¥	KWK	KWK	١.


JOIST TO TRANSVERSE BEAM & BOTTOM CHORD TO TRANSVERSE BEAM DETAILS

DRAWING#

SHEET # 41 OF 42 2


NOTE

 FIELD MEASUREMENTS REQUIRED FOR MANUFACTURE AND INSTALLATION OF BRIDGE RETROFIT (MEASUREMENTS ARE APPROXIMATE)




CROSS BRACE CONNECTION DETAIL (TYPICAL)

NOTE: CONTRACTOR TO FIELD VERIFY LOCATION OF DOWEL HOLES IN MEMBERS TO REMAIN.







PREPARED FOR:

BOROUGH OF PERKASIE (PA)

SOUTH PERKASIE COVERED BRIDGE

△ 100% DESIGN DRAWINGS	REASON FOR ISSULANCE:	DRAWN BY:	KWK	APPR BY:
FOUNDATION CONNECTION	REASON FOR ISSUANCE:	DRAWN BY:	KWK s	KWK AME
2 BRIDGE RELOCATION REVISON	REASON FOR ISSUANCE:	DRAWN BY:	KWK sa	APPR BY:
	REASON FOR ISSUANCE: DATE:	DRAWN BY:	CHKD BY:	APPR BY:

NEW CROSS BRACE CONNECTION DETAIL (TYPICAL) DRAWING # 5.9

SHEET # 42 OF 42 2 PROJECT #9101S